
City of Cambridge 
Housing Department  

1025 WASHINGTON STREET 
CAMBRIDGE, MARYLAND 21613 

TELEPHONE: 410-228-1955 
FAX: 410-228-1474 

 

Bid Results 

From:    City of Cambridge, Housing Department 

Date:   January 2, 2025 

Project Name:   Exterior Demo and Interior demo of 500 Pine Street 

 

Description:    

The City of Cambridge and Habitat for Humanity Choptank solicited bids for the exterior and interior 
demolition of a single-family home. The work scope included lead and asbestos abatement. This work was 
financed, in whole or in part, through deferred loans and/or grants as provided by the Department of Housing 
and Community Development grant to the City of Cambridge. Bids were solicited by advertisement and by 
invitation from a list of contractors obtained from the State of Maryland Women and Minority owned business 
listings. All contractors who wished to bid attended the pre-bid construction meeting on December 4, 2024, at 
10:00am at 500 Pine St, Cambridge, MD. Pre-bid construction meeting information and bid documents were 
made available online at https://habitatchoptank.org/about-us/how-we-build/contracts-and-bid-proposals/ 
and from the Habitat Choptank Office, 29349 Maple Ave, Trappe, MD 21673. 

Bids were received by 3:00pm on Wednesday, December 18, 2024, and were opened at 3:05pm. 

Winning Bidder: Fisher Environmental 
Bid Amount: $17,920.00 
Key Details: $6,288.00 Exterior / $11,623.00 Interior 
Other Notable Bids: 

Rank Company Name Bid 
Amount 

Key Highlights 

2 Maryland Cleaning & Abatement Services 
Corp 

$29,450.00 $14,725.00 Exterior / $14,725.00 
Interior 

3 Precision Exteriors $39,857.14 $23,428.57 Exterior / $16,428.57 
Interior 

4 Marshal Professional Property 
Management 

$36,500.00 $20,150.00 Exterior / $16,350.00 
Interior 

5 J+L Services $65,797.00 $37,097.00 Exterior / $28,700.00 
Interior 

 

Contract Award Date: December 24, 2024 
Project Start Date: December 28, 2024 
Projected Completion Date: January 13, 2024 
 
Thank you to all participants for your submissions and efforts. Stay tuned for further updates on this project 


